
 Planning & Community Development Department 
300 Seminary Avenue  
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Email: planning@cityofukiah.com 

Web: www.cityofukiah.com 
 

Building Services 
Phone: (707) 463-6203 

Fax: (707) 463-6204 

SPECIAL INSPECTION AND TESTING AGREEMENT 

 
Project Information  
Project Address: 
 
 

Permit #: 

 
BEFORE A PERMIT CAN BE ISSUED: The owner, or the engineer of record acting as the owner’s agent, shall 
complete two (2) copies of this agreement and the attached structural test and inspections schedule including the 
required acknowledgments. A preconstruction conference with the parties involved may be required to review the 
special inspection requirements and procedures. 
 
APPROVAL OF SPECIAL INSPECTORS: Each special inspector shall be approved by the Building Department 
prior to performing any duties. Each special inspector shall submit his/her qualifications to the Building Department 
and is subject to a personal interview for prequalification. Special inspectors shall display approved identification, 
as stipulated by the Building Department, when performing the function of a special inspector. 
 
Special inspection and testing shall meet the minimum requirements of 2010 CBC Section 1704. The following 
conditions are also applicable: 
 

 
A. Duties and Responsibilities of the Special Inspector 

 
1. Observe work:   The special inspector shall observe the work for conformance with the Building Department 

approved (stamped) design drawings and specifications and applicable workmanship provisions of the CBC. 
Architect/Engineer – reviewed shop drawings and/or placing drawings may be used only as an aid to 
inspection. Special inspections are to be performed on a continuous basis, meaning that the special inspector 
is on site in the general area at all times observing the work requiring special inspection. Periodic inspections, 
if any, must have prior approval by the Building Department based on a separate written plan which has been 
reviewed and approved by the Building Department and the project engineer or architect. 

 
2. Report Nonconforming Items:  The special inspector shall bring nonconforming items to the immediate 

attention of the contractor and note all such items in the daily report. If any item is not resolved in a timely 
manner or is about to be incorporated in the work, the special inspector shall immediately notify the Building 
Department by telephone or in person, notify the engineer or architect, and post a discrepancy notice. 

 
3. Furnish Daily Reports:  On request, each special inspector shall complete and sign both the special 

inspection record and the daily report form for each day’s inspections to remain at the jobsite with the 
contractor for review by the Building Department’s inspector. 

 
4. Furnish Weekly Reports:  The special inspector or inspection agency shall furnish weekly reports of tests 

and inspections directly to the Building Department, project engineer or architect, and others as designated. 
These reports must include the following: 

 Description of daily inspections and tests made and applicable locations. 
 Listing of all nonconforming items. 
 Reports on how nonconforming items were resolved or not resolved, as applicable. 
 Itemized changes authorized by the architect, engineer and Building Department if not included as 

nonconformance items. 
 
5. Furnish Final Report: The special inspector or inspection agency shall submit a final signed report to the 

Building Department stating that all items requiring special inspection and testing were fulfilled and reported 
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and to the best of his/her knowledge, in conformance with the approved design drawings, specification, 
approved change orders and the applicable workmanship provisions of the CBC. Items not in conformance, 
unresolved items or any discrepancies in inspection coverage (i.e. missed inspections, periodic inspections 
when continuous was required, etc.) shall be specifically itemized in this report. 

 

 

B. Contractor Responsibilities 
 
1. Notify the Special Inspector:  The contractor is responsible for notifying the special inspector or agency 

regarding individual inspections for items listed on the attached schedule and as noted on the Building 
Department approve plan. Adequate notice shall be provided so that the special inspector has time to 
become familiar with the project. 

 
2. Provide Access to Approved Plans:  The contractor is responsible for providing the special inspector 

access to approved plans at the jobsite. 
 
3. Retain Special Inspection Records – The contractor is also responsible for retaining at the jobsite all special 

inspection records submitted by the special inspector and providing these records for review by the Building 
Department’s inspector upon request. 

 
 

C. Building Department Responsibilities 
 
1. Approve Special Inspection – The Building Department shall approve all special inspectors and special 

inspection requirements. 
 
2. Monitor Special Inspection – Work requiring special inspection and the performance of special inspectors 

shall be monitored by the Building Department’s inspector. His/her approval must be obtained prior to 
placement of concrete or other similar activities in addition to that of the special inspector. 

 
3. Issue Certificate of Occupancy – The Building Department may issue a Certificate of Occupancy after all 

special inspection reports and the final report have been submitted and accepted. 
 

 

ACKNOWLEDGEMENTS 
     

Owner’s name 

 
 
 

Signature 

 

 Date 

Contractor 

 

 Signature  Date 

Special Inspector or Agency  Signature  Date 

Project Engineer or Architect  Signature  Date 

Building Department  Signature 

 

 Date 
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SPECIAL INSPECTION AND TESTING AGREEMENT 

 
Project Information  
Project Address:  
 
 

Permit #: 

 

Reinforced Concrete, Gunite, Grout, and Mortar: 

Concrete Gunite Grout Mortar  

    Aggregate Tests 

    Reinforcing Tests 

    Mix Designs 

    Reinforcing Placement 

    Batch Plant Inspection 

    Inspect Placing 

    Cast Samples 

    Pick-up Samples 

    Compression Tests 

 

Cast in Place/Precast/Prestressed Concrete: 

Piles Post-Tens Pre-Tens Cladding  

    Aggregate Tests 

    Reinforcing Tests 

    Tendon Tests 

    Mix Designs 

    Reinforcing Placement 

     Insert Placement 

    Concrete Batching 

     Concrete Placement 

    Installation Inspection 

 

Masonry: 
 Special Inspection Stresses Used 

 Preliminary Acceptance Tests (Masonry Units, Wall Prisms) 

 Subsequent Tests (Mortar, Grout, Field Wall Prisms) 

 Placement Inspection of Units 
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Additional Instructions or Other Tests and Inspections 
 

Structural Steel Welding: 
 Sample and Test (list specific members below) 

 Shop Materials Identification 

 Welding Inspection                      Shop                      Field  

 Ultrasonic Inspection                   Shop                      Field 

 High Strength Bolting                   Shop                      Field 

  A325  A490   N    X   F 

 Metal Deck Welding Inspection  

 Concrete Insert Inspection 

 Installation of Epoxy Embedded Anchors 

 

Fireproofing: 
 Placement Inspection 

 Density Tests 

 Thickness Tests 

 Inspect Batching 

 

Insulating Concrete: 
 Sample and Test 

 Placement Inspection 

 Unit Weights  

 

Fill Material: 
 Acceptance Test 

 Placement Inspection 

 Field Density 

 

Structural Wood: 
 Shear Wall Nailing Inspection 

 Inspection of Glu-lam Fab 

 Inspection of Tress Joist Fab 

 Sample and Test Components 

 
 
 
 

Form Completed by: Date: 

Title:  
 

Phone: 
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